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1. Sump Location (600’ x 2 miles) RM18 -20
i 2 2. Pipeline from Sump to Restération Site

BT 3. Lois Island Embayment Ecosystem
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Tentative Contract

US Army Corps Quantities
o
Base Contract
Mouth of the Columbia River 1.0 mcy
RM 3-16 4.1 mcy
RM 95-105 West Hayden Island 2.3 mey

(RM 103 to RM 105 - Consolidated Material)

Optional Items

RM 16 to RM 17+28 650 kcy
(A) RM 95-105 Gateway 1.3 mcy
(B) RM 95-105 Gateway 1.0 mcy

O&M RM 20-95 600 kcy
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Tentative Schedule

Advertise February 7, 2005
Pre-Bid Conference February 24, 2005
Bid Opening March 9, 2005
Award March 21, 2005

Notice to Proceed (NTP) TBD

Construction

NTP — December 2005
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Questions about this contract should be
directed to Ralph Banse-Fay, Contracting
Division, at 503-808-4612.
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